

May 02, 2018

RFQ 683409 - Building and Construction Management Services- At Risk (CMAR)

E&I shall extend the due date of RFQ 683409 - Building and Construction Management Services – At Risk

The following change shall be made to the RFQ document:

The Closing Date on the cover page of the RFQ document and the Deadline for Receipt of RFQ response on page 14 of the RFQ document currently reads; **May 10, 2018, 1:00 PM ET.**

The new Closing date on the cover page of the RFQ Document and the Deadline for Receipt of RFQ response on page 14 of the RFQ document shall be changed to; **May 24, 2018, 1:00 PM ET.**

Responses **MUST** be received by this new date and time, at E&I’s office listed on the cover page of the RFQ document, late responses shall be refused.

This change constitutes an addendum to the above referenced RFQ and is made a part thereof. Please sign below and return the addendum with your response to acknowledge receipt of the addendum. Thank you.

Sincerely,



Bob Solak

Contract Manager, Facilities

cc: Mary Sue Goldwater

(Supplier)

(Authorized Signature)

(Printed Name)

(Title)

(Date)